




ANEXO 02 - PREFEITURA MUNICIPAL DE POMPEIA - SP		PLANILHA OCAMENTARIA		624,00 metros		BDI			
OBRA LOCAL		EMISSARIO DE ESGOTO DISTRITO DE PAULOPOLIS - DISTRITO DE PAULOPOLIS - POMPEIA/SP		CUSTO C/BDI		%			
FONTE		04/09/2020		RS 940.540,18		26,44%			
ITEM	UNID	P. MAT	P. M.O	P. TOTAL	V. ITEM	TOTAL S/ BDI	PESO %	V. ITEM	TOTAL C/ BDI
DISCRIMINACAO									
EMISSARIO FINAL DE EFLENTE TRATADO - ESGOTAMENTO DA ETE									
EMISSARIO FINAL DE EFLENTE TRATADO									
1 SERVIÇOS TÉCNICOS									
REF 02.10.040	CPOS	624,00	RS 0,61	RS 0,33	RS 0,94	RS 23.301,81	0,08%	RS 741,65	RS 23.482,82
REF 01.21.090	CPOS	1,00	RS 4.536,63	RS 0,00	RS 4.536,63	RS 4.536,63	0,81%	RS 5.736,12	RS 10.278,95
REF 01.21.130	CPOS	15,00	RS 834,77	RS 0,00	RS 834,77	RS 12.521,55	1,69%	RS 15.832,25	RS 26.111,20
REF 01.17.051	CPOS	3,00	RS 0,00	RS 1.885,69	RS 1.885,69	RS 5.657,07	0,76%	RS 7.152,80	RS 33.264,00
REF 02.08.030	CPOS	24,00	RS 443,73	RS 72,46	RS 516,19	RS 25.587,24	1,67%	RS 15.664,10	RS 48.921,10
REF 02.01.021	CPOS	20,00	RS 214,61	RS 99,41	RS 314,02	RS 6.280,40	0,84%	RS 7.940,94	RS 56.862,04
REF 02.01.160	CPOS	8,00	RS 562,86	RS 0,00	RS 562,86	RS 4.502,88	0,61%	RS 5.065,74	RS 62.927,78
REF 02.02.150	CPOS	4,00	RS 64,38	RS 62,25	RS 126,63	RS 2.113,00	0,28%	RS 2.671,86	RS 65.599,64
REF 02.07.020	CPOS	20,00	RS 9,56	RS 5,46	RS 15,12	RS 302,40	0,04%	RS 302,36	RS 65.902,00
REF 02.08.030	CPOS	2,496,00	RS 2,48	RS 0,13	RS 2,61	RS 6.514,56	0,08%	RS 6.237,01	RS 72.139,01
REF 06.02.020	CPOS	645,27	RS 0,00	RS 47,31	RS 47,31	RS 30.525,36	4,10%	RS 30.566,27	RS 103.705,27
REF 06.02.040	CPOS	412,11	RS 0,00	RS 61,18	RS 61,18	RS 25.212,89	3,39%	RS 31.879,18	RS 135.584,45
REF 07.06.010	CPOS	115,00	RS 269,87	RS 0,00	RS 269,87	RS 30.575,05	4,11%	RS 30.844,92	RS 166.429,37
REF 07.11.020	CPOS	959,10	RS 2,62	RS 4,92	RS 4.62,87	RS 4.622,87	0,62%	RS 5.845,16	RS 224.874,53
REF 08.11.020	CPOS	690,00	RS 0,00	RS 6,78	RS 4.678,20	RS 4.678,20	0,63%	RS 5.915,12	RS 230.789,65
REF 08.01.080	CPOS	726,00	RS 24,44	RS 78,56	RS 57.034,56	RS 54,12	7,67%	RS 72.114,50	RS 302.904,15
REF 06.14.020	CPOS	123,04	RS 0,00	RS 9,46	RS 1.163,96	RS 1.163,96	0,16%	RS 1.471,72	RS 304.375,87
REF 05.10.024	CPOS	123,04	RS 15,93	RS 0,00	RS 15,93	RS 1.960,03	0,26%	RS 2.478,27	RS 306.854,14
REF 07.10.020	CPOS	123,04	RS 3,27	RS 0,09	RS 3,36	RS 413,42	0,06%	RS 522,73	RS 307.376,87
REF 11.18.020	CPOS	41,40	RS 111,06	RS 55,20	RS 166,26	RS 6.883,17	0,93%	RS 7.023,09	RS 314.399,96
REF 08.07.050	CPOS	51	RS 6.881,21	RS 0,00	RS 6.881,21	RS 6.881,21	0,93%	RS 6.700,61	RS 321.100,57
REF 08.07.060	CPOS	120,00	RS 2,27	RS 3,16	RS 5,43	RS 651,80	0,09%	RS 823,89	RS 321.924,46
REF 08.08.101	CPOS	32,71	RS 75,50	RS 17,49	RS 92,99	RS 3.041,71	0,41%	RS 3.845,94	RS 325.770,40
REF 08.01.020	CPOS	180,00	RS 19,69	RS 46,49	RS 66,18	RS 11.912,40	1,60%	RS 15.062,04	RS 340.832,44
REF 46.04.070	CPOS	492,00	RS 187,32	RS 27,27	RS 214,59	RS 105.578,28	14,19%	RS 133.493,18	RS 474.325,62
REF 10.01.040	CPOS	425,00	RS 4,49	RS 2,02	RS 6,51	RS 2.786,75	0,37%	RS 3.486,26	RS 477.811,88
REF 08.01.030	CPOS	34,00	RS 93,95	RS 52,45	RS 146,40	RS 4.977,60	0,67%	RS 6.293,68	RS 484.105,56
REF 11.01.320	CPOS	4,25	RS 336,72	RS 0,00	RS 336,72	RS 1.451,06	0,19%	RS 1.809,44	RS 485.915,00
REF 11.16.080	CPOS	4,25	RS 34,76	RS 101,46	RS 136,22	RS 578,94	0,08%	RS 732,02	RS 486.647,02
REF 07.06.010	CPOS	120,00	RS 375,00	RS 0,00	RS 375,00	RS 49.500,00	6,65%	RS 67.587,80	RS 554.234,82
REF 07.06.010	CPOS	22,00	RS 246,00	RS 0,00	RS 246,00	RS 2.412,00	0,73%	RS 6.842,94	RS 621.077,76
REF 07.06.010	CPOS	1,00	RS 69,10	RS 0,00	RS 69,10	RS 69,10	0,01%	RS 87,38	RS 621.165,14
REF 07.06.010	CPOS	2,00	RS 3.956,67	RS 0,00	RS 3.956,67	RS 7.191,34	0,97%	RS 9.092,74	RS 630.257,88
REF 07.06.010	CPOS	1,00	RS 326,833,33	RS 326,833,33	RS 326,833,33	RS 262.833,33	36,02%	RS 357.614,47	RS 987.872,35
REF 11.18.040	CPOS	8,80	RS 90,60	RS 23,66	RS 114,26	RS 1.005,49	0,14%	RS 1.271,35	RS 989.143,70
REF 10.01.040	CPOS	466,00	RS 4,49	RS 2,02	RS 6,51	RS 2.722,45	0,43%	RS 4.074,47	RS 993.218,17
REF 11.01.320	CPOS	6,41	RS 336,72	RS 0,00	RS 336,72	RS 1.593,39	0,29%	RS 2.730,34	RS 995.948,51
REF 46.12.170	CPOS	6,41	RS 34,76	RS 101,46	RS 136,22	RS 873,58	0,12%	RS 1.104,56	RS 997.053,07
REF 49.08.400	CPOS	28,00	RS 285,60	RS 67,87	RS 353,47	RS 9.190,22	1,24%	RS 11.620,12	RS 1.008.673,19
REF 07.06.010	CPOS	11,00	RS 199,33	RS 66,04	RS 265,37	RS 2.952,07	0,40%	RS 3.732,60	RS 1.012.405,79
REF 07.06.010	CPOS	1,00	RS 252,87	RS 52,45	RS 305,32	RS 3.356,52	0,45%	RS 4.246,52	RS 1.016.652,31
REF 10.01.040	CPOS	15,44	RS 265,97	RS 0,00	RS 265,97	RS 4.103,71	0,55%	RS 5.188,74	RS 1.021.841,05
REF 11.01.320	CPOS	560,00	RS 4,49	RS 2,02	RS 6,51	RS 3.646,60	0,49%	RS 4.609,50	RS 1.026.450,55
REF 11.16.080	CPOS	6,53	RS 336,72	RS 0,00	RS 336,72	RS 2.196,12	0,30%	RS 2.780,57	RS 1.029.231,12
REF 46.12.170	CPOS	6,53	RS 34,76	RS 101,46	RS 136,22	RS 889,66	0,12%	RS 1.124,89	RS 1.030.356,01
REF 49.08.400	CPOS	14,00	RS 285,60	RS 67,87	RS 353,47	RS 4.944,58	0,67%	RS 6.296,99	RS 1.036.653,00
REF 07.06.010	CPOS	7,00	RS 199,33	RS 66,04	RS 265,37	RS 1.878,59	0,25%	RS 2.375,29	RS 1.039.028,29
REF 49.08.400	CPOS	7,00	RS 252,87	RS 52,45	RS 305,32	RS 2.137,24	0,29%	RS 2.702,33	RS 1.041.730,62
TOTALS									
						RS 743.862,06	100,00%	RS 940.540,18	

POMPEIA, 04/09/2020

ISABEL CRISTINA ESCORCE JANUARIO
PREFEITA MUNICIPAL

PAULO H. MARINO PREDOLIS
CREA 560075665

ANEXO 03									
PREFEITURA MUNICIPAL DE POMPEIA									
CRONOGRAMA FÍSICO-FINANCEIRO									
EMISSÁRIO FINAL DE EFLUENTE TRATADO - ESGOTAMENTO DA ETE									
OBJETO		REF. DATA BASE		BDI		VALOR R\$			
DISTRITO DE PAULÓPOLIS - POMPEIA/SP		CPOS/178		26,44%		R\$940.540,18			
CRONOGRAMA FÍSICO-FINANCEIRO									
ITEM	DISCRIMINAÇÃO	UNID.	P. TOTAL	CRONOGRAMA				%	VALOR R\$
				01 MÊS	02 MÊS	3 MÊS	4 MÊS		
1.1	SERVIÇOS TÉCNICOS	%	R\$ 940.540,18	R\$282.162,05 30%	R\$282.162,05 30%	R\$235.135,05 25%	R\$141.081,03 15%		
	TOTAL GERAL		R\$ 940.540,18	R\$ 282.162,05	R\$ 282.162,05	R\$ 235.135,05	R\$ 141.081,03		
	FINANCEIRO ACUMULADO		R\$ 282.162,05	R\$ 564.324,11	R\$ 799.459,15	R\$ 940.540,18			
	PERCENTUAL ACUMULADO		30%	60%	85%	100%			


PAULO H. MARINO PRIEDOLS
CREA 5060759556

ISABEL CRISTINA ESCORCE JANUÁRIO
PREFEITA MUNICIPAL

POMPEIA - 04/06/2020